DEO	LIFOT FOR OLIOTATION		1								1			
REQUEST FOR QUOTATION			THIS RFQ		IS X IS NOT A SMALL BU			SINESS SET ASIDE			PAGE	OF	PAGES	
(THIS IS NOT AN ORDER) 1. REQUEST NO. 2.			L DATE ISSUED	SSUED 3. REQUISITION/PURCHASE REQUEST		REQUEST NO	O. 4. CERT. FOR NA			1 1	+	3 RATING		
		07/18/20		3C-5001			0.		UNDER BDSA	REG. 2		KATINO		
5a. ISSUED BY		<u></u>		00 15	00 3001			6. DELIVE	RY BY	AND/OR DMS (Date)	REG.1	+		
oa. 1000ED D1	U.S. DOT/RITA/Vol Contracts & Small	_		ame						s After	Award	ł		
	55 Broadway RTV-6		ss Flogi	allis				7. DELIVE	RY					
	Cambridge MA 0214							X FO	OB DE	STINATION			THER Schedule)	
										9. DESTINA	ATION			
								a. NAME C		NSIGNEE T/RITA/V	/olpe	Ce	nter	
NAME	5b. FOR I	NFORMATION C	ALL: (No collect ca		HONE NUMBER			b. STREET						
	nd no		AREA CODE	NUMBER						roe Stre	et			
Karen Mai	1110	8. TO:	617	494-	2437					ng Dock				
a. NAME		b. COMF	PANY											
c. STREET ADDRE	ESS							c. CITY						
								Cambr	rid	ge				
d. CITY			e. STATE	f. ZIP CO	DE			d. STATE		e. ZIP CODE				
								MA		02142-1	1001			
	IISH QUOTATIONS TO OFFICE IN BLOCK 5a ON				formation, and quot ne address in Block									
OR BEFORE C	LOSE OF BUSINESS (Date)				mission of this quot quoter. Any represe									
07/21/20	06 1500 ET		completed by the		140101.71117 1001000		na or oor anoat			o moquoomor qu				
			11. SCH	EDULE (Inc	lude applicable Fed	deral, Stat	te and local tax	es) I I			1			
ITEM NO.		SUPPLIES/S					QUANTITY		-	UNIT PRICE			AMOUNT	
(a)			,				(c)	(d)		(e)			(f)	
	Cape Cod Flex Rout Implementation, in Statement of Work	accorda				d								
	When award is made Order is anticipat		Fixed P	rice 1	Purchase									
	CLINs 0008 and 000 may or may not be			ne it	ems, whic	ch								
	When submitting yo technical approach proposal to 20 pag	to 10 g												
	Please provide two Continued	copies	of the	cechn.	ical									
12. DISCOUN	T FOR PROMPT PAYMENT	a. 1	0 CALENDAR DA	YS (%)	b. 20 CALEND	AR DAYS	S (%) C.	30 CALEND	AR D	AYS (%)	d. C. NUMBER	ALEN	IDAR DAYS PERCENTAGE	
				1										
NOTE: Additional p	rovisions and representations	are		are not a	_	- OF DE	DOON AUTUO	01750 70			45 DATE 0	OI	IOTATION.	
13. NAME AND ADDRESS OF QUOTER a. NAME OF QUOTER					14. SIGNATURE OF PERSON AUTHORIZED TO SIGN QUOTATION 15. DATE OF QUOTATION					JOTATION				
b. STREET ADDRE	ESS				,			16. SIG	NER				EDLIONE	
			a. NAME (Type	e or print)					b. AREA COD		EPHONE			
c. COUNTY							_					_		
d. CITY e. STATE		f. ZIP CODE		c. TITLE (Type	c. TITLE (Type or print) NUMBER									

CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED DTRT57-06-Q-80085

PAGE

2

OF

NAME OF OFFEROR OR CONTRACTOR

ITEM NO.	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
(A)	(B)	(C)	(D)	(E)	(F)
	proposal and two copies of the cost proposal.				
	Period of Performance: 06/22/2006 to 12/31/2006				
0001	Provide Marketing Services for Flex Bus Route	1	EA		
	(Not Separately Priced)				
0001AA	Project Director	250	HR		
0001AB	Community Outreach Manager	125	HR		
0001AC	Media Buyer/Schedule	80	HR		
0002	Fall/Winter/Spring Flex Brochure (Design,	1	EA		
0002	Printing)	_			
	Period of Performance: 07/31/2006 to 12/31/2006				
0003	Fall/Winter/Spring Pocket Schedule (Design,	1	EA		
	printing)				
	Period of Performance: 07/31/2006 to 12/31/2006				
0004	Upgrade/update web site	1	EA		
	Period of Performance: 07/31/2006 to 12/31/2006				
0005	Print and Broadcast Advertising	1	EA		
0005					
	Period of Performance: 07/31/2006 to 12/31/2006				
0006	Direct Mail (Design, printing, handling, postage)	1	EA		
	Period of Performance: 07/31/2006 to 12/31/2006				
0007	Revise Community Posters (Revised Design, printing)	1	EA		
	Period of Performance: 07/31/2006 to 12/31/2006				
0008	On-Board Customer Surveys (Option Line Item)	1	EA		
	Period of Performance: 07/31/2006 to 10/01/2007				
	Continued				

CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED DTRT57-06-Q-80085

PAGE

2

OF

NAME OF OFFEROR OR CONTRACTOR

ITEM NO.	SUPPLIES/SERVICES	QUANTITY		UNIT PRICE	AMOUNT
(A)	(B)	(C)	(D)	(E)	(F)
0009	Public Opinion Survey of Lower/Outer Cape (Option Line Item)	1	EA		
	Period of Performance: 07/31/2006 to 10/01/2007				
0010	Special Events	1	EA		
	Period of Performance: 07/31/2006 to 12/31/2006				
0011	News Releases	1	EA		
	Period of Performance: 07/31/2006 to 12/31/2006				
0012	Ad Shell	1	EA		
	Period of Performance: 07/31/2006 to 12/31/2006				
0013	Multiple Ride Pass Stickers	1	EA		
	Period of Performance: 07/31/2006 to 12/31/2006				
0014	Ride and Walk to Work	1	EA		
	Period of Performance: 07/31/2006 to 12/31/2006 Solicitation Representation and Certifications are no longer provided within the solicitation and must be submitted on-line through On-Line Representations and Certifications Application (ORCA). ORCA is a web based system that centralizes and standardizes the collection, storage and viewing of the Representations and Certifications required by the Federal Acquisition Regulations. Potential offerors are highly encouraged to complete the on-line provisions within the Representations and Certifications at https://orca.bpn.gov. Attachments: Attachment No. 1 - Statement of Work Attachment No. 2 - Terms and Conditions				

CAPE COD FLEX ROUTE STRATEGIC PLANNING AND IMPLEMENTATION STATEMENT OF WORK

1.0 **BACKGROUND**

The U.S. Department of Transportation's Volpe National Transportation Systems Center (Volpe Center) collaborated with the National Park Service (NPS) to develop the Long-Range 25-Year Plan for Alternative Transportation Systems (ATS) to, from, and within the NPS Cape Cod National Seashore (CACO), which was finalized in May 2003. The Volpe Center developed this Long-Range Plan in concert with the Cape Cod Commission (Commission), the Cape Cod Regional Transit Authority (CCRTA), and other statewide, regional, and local organizations. This planning effort builds on current plans and proposals, and also focuses on needed partnering opportunities, and operational and capital improvements. In addition, the Volpe Center produced the Cape Cod Transit Task Force (CCTTF) Five-Year Public Transportation Plan, which was finalized in June 2002. Both of these planning efforts utilized NPS funds, and were intended to serve as a catalyst for procuring NPS ATS capital funding, as well as capital funding from other federal and state sources.

The NPS, the Commission, the RTA, Barnstable County, and Cape Cod towns have all either developed, or are developing plans, to address short and long term growth issues on Cape Cod. These include the CACO General Management Plan (GMP), Regional Policy Plan, Long Range Transportation Plan, and Local Comprehensive Plans. Transportation is a major factor in all of these plans. Transportation goals, objectives, and in some cases recommendations, have been drafted and approved. The recommendations in the Volpe Center produced plans are designed to address these goals, objectives and recommendations.

Planning efforts have been cooperative, involving a broad array of stakeholders. The CCTTF provided a catalyst for systematic cooperative transportation planning on Cape Cod, but this effort is itself a continuation of partnerships that have been established over the past several decades. The recommendations in Volpe Center planning efforts are designed to address goals and objectives included in plans developed by the NPS, the CCRTA, the Commission, the CCTTF, and Outer Cape communities. This Plan provides summary information on Plans developed by the National Park Service, the Commission, the CCTTF, and Outer Cape Cod town's Local Comprehensive Plans.

Participants at Transit Summits, in CCTTF efforts, and representatives of Cape Cod communities have identified the need for better public transportation access in and between the Outer Cape Cod communities. Based on this information, Volpe Center staff developed route recommendations for local and express service to these communities. Called FlexRoute, it is a hybrid service that incorporates a traditional transit bus service (with a defined route, schedule, and bus stops) and a "route deviation" concept that allows the bus to serve areas up to a mile from the defined route. This "route deviation" allows the service to reach more people and more places they want to go. It

Statement of Work: June 15, 2006 CAPE COD FLEX ROUTE STRATEGIC PLANNING AND IMPLEMENTATION Page 1 Request for Quotation (RFQ) No. DTRT57-06-Q-80085 Attachment No. 1 includes flexible and traditional features:

Flexible Features Include: Demand Response Service with an expected 2 hour reservation requirement (b-Bus is currently the day before) On-Demand" Stops – Activity Centers near the "fixed" route that you can ask to be dropped off and picked up with no reservation required.

Traditional Features Include: Fixed Route Stops – Designated stops along the defined fixed route served by scheduled service. These will include designated "time points" with scheduled arrivals and departures and designated intermediate stops with less precise schedules.

Routes serve Harwich, Brewster, Orleans, Eastham, Wellfleet, Truro, and Provincetown. In most cases service on the proposed routes would be expanded during the Summer months, between Memorial and Labor Day. For the Outer Cape transit system, CACO is currently competing nationwide for the following dedicated capital ATP funding items: Bus procurements; Alternative Transportation Facility Design Prototypes; Developing transportation modeling to assist in further refining the proposed Outer Cape transit system, and National Environmental Policy Act (NEPA) (in concert with the NPS Director's Order 12) compliance to ensure that all environmental regulations are met.

The bus procurement consists of twelve 27-passenger, mid-size, low floor transit buses, using alternative clean burning fuels (as well as a 10 percent contingency factor). Total procurement cost is anticipated to be \$3.4M. In order for this bus procurement to be feasible, it is necessary to conduct strategic marketing planning and outreach to local communities to discuss and highlight Volpe Center recommendations, and ensure that there is vast awareness of this service during its initial year of operation during summer 2006. The need for strategic planning and implementation centers around developing (1) a strategy and outreach, and (2) communications and awareness, all to be completed during the summer and fall of 2006. This will set the stage for a larger regional, national and international marketing effort for the FlexRoute system in 2007.

2.0 **OBJECTIVE**

The objective of this procurement is to obtain the services of a Strategic Marketing expert to support the Volpe Center and its sponsor the Cape Cod National Seashore with developing and implementing robust marketing activities to support the recommended Outer Cape Cod FlexRoute transit bus service.

3.0 **DELINEATION OF TASKS**

3.1 **Fall/Winter/Spring Flex Brochure**

This fundamentally important product is the rider's source of information about Flex services.

Statement of Work: June 15, 2006 Page 2

Keying off the success of the summer schedule, the contractor will modify the design to reflect customer comments and suggestions. The contractor will update timetables to reflect new hourly service, and will add timetables of connecting services.

The schedule will be professionally designed and printed in four colors, both sides, on 70 lb. glossy stock. It will fold into itself to present a 4" x 9 final product, suitable for display in brochure racks. It is anticipated that 35,000 copies of the brochure will be professionally printed and distributed in the community.

Fall/Winter/Spring Pocket Schedule 3.2

As a supplement to the main brochure, the contractor will design, print and distribute handy pocket-sized Flex schedules. These will contain the basic information the rider needs to use the bus, timetable and routing.

The pocket schedules will be $4\frac{1}{2}$ " x $14\frac{3}{4}$ ", contain five panels and fold to a finished size of 3" x 4 ½". They will be professionally designed, based on the summer pocket schedule, and printed in quantities of 25,000. They will be distributed in the community and by drivers aboard the Flex buses.

3.3 Upgrade/update web site

The new Flex web site, www.TheFlex.org, must be continually updated to meet evolving consumer needs and to provide up-to-the-minute information about changing Flex routes and schedules. As RTA policies evolve, the web site functions as a vital means of instant communications with riders and others in the community.

The web site will be professionally updated on a continuous basis in both practical design and content. The contractor will add a "FAQ" page where passengers can get answers to everyday questions about using Flex. The contractor will also add a special page for park & ride sites, along with maps showing their locations.

In all cases, the graphics and text will be accessible online to people with disabilities under terms of the Americans with Disabilities Act.

3.4 **Print and Broadcast Advertising**

To raise awareness of Flex and build ridership, the contractor will extend the current multimedia advertising plan to the third week of November 2006.

The contractor will purchase print advertising in the Lower/Outer Cape regional weekly newspaper, Cape Codder, the weekly Provincetown Banner and the daily Cape Cod Times. In the Times, The contractor will purchase ad space in the Friday Cape Week

June 15, 2006 Statement of Work: CAPE COD FLEX ROUTE STRATEGIC PLANNING AND IMPLEMENTATION Page 3

entertainment/recreation tabloid between July and Labor Day, and in regular editions from July through the week after the Columbus Day weekend.

In addition, 60-second Flex ads will be placed on four radio stations serving the Cape: top-rated WQRC-FM, WOCN-FM that reaches a middle-aged demographic, 96.3 The Rose-FM that reaches youth and low-income women, and WOMR-FM, Provincetown's community radio station.

The contractor will make a limited two-week buy with Comcast cable TV on those networks that reach the target audience. For detail see accompanying ad grid.

3.5 **Direct Mail**

To directly reach a Lower/Outer Cape Cod audience, the contractor will undertake a direct mail campaign to approximately 9,300 households in September. Each household will receive a fall Flex schedule along with a free ride coupon. The 9,300-household list will be purchased from a professional mail house and targeted to reach senior households, low-to-moderate income workers and families with children 6-16.

The direct mail piece will be professionally designed and printed in four colors, and inserted into a #10 envelope with four-color printing, postage stamps (not an indicia or meter) and a slogan to encourage people to open the envelope.

3.6 **Revise Community Posters**

To create on-street and in-store awareness of Flex's new hourly schedule, the contractor will design, print and distribute a four-color, 11" x 17" poster in quantities of 250. The poster will communicate the Flex brand and slogan, its web address and toll-free customer service number. It will be professionally designed and printed to top quality standards.

3.7 **On-board Customer Surveys**

To gauge public opinion about Flex services, the contractor will conduct clipboard surveys on board Flex buses with Flex passengers. The survey will be about 10 questions long and seek to determine rider's opinions on service, schedule, driver courtesy, bus condition, on-time performance, demographics and other factors.

The surveys will be conducted by volunteers from Cape Cod AmeriCorps and by interns assigned by the state's MassRides ridesharing advocacy program. The goal is to complete 100-150 surveys.

Statement of Work: June 15, 2006 CAPE COD FLEX ROUTE STRATEGIC PLANNING AND IMPLEMENTATION Page 4

The surveys will be tabulated, and a report will be written for review by the RTA and the Flex Working Group. The results will be used to influence service changes and improvements in the fall.

3.8 **Public Opinion Survey of Lower/Outer Cape**

To ensure that the opinions of Flex non-riders and others are taken into account, the contractor will conduct a scientifically valid public opinion survey of Lower/Outer Cape residents regarding Flex service during the fall.

The contractor will reach out by telephone to complete a sufficient number of interviews to provide a representative sampling of the views of the entire Lower/Outer Cape population. This is expected to require a minimum of 400 completed interviews.

The contractor will provide a comprehensive briefing and report on the results of the survey, along with cross tabulations, to enable Flex decision-makers to make service changes that meet the needs of and attract potential riders.

3.9 **Special Events**

Throughout the six month period, Flex buses will have a presence at special events in the Lower/Outer Cape community to help build community awareness and ridership. While all of these events have not yet been scheduled, examples include giant flea markets at the Wellfleet Drive-In, special beach events at the Cape Cod National Seashore, Labor Day-related events and an October event that will be created to coincide with the extension of direct Flex service to Provincetown. Funds will be used to promote and produce events.

3.10 **News Releases**

As Flex services evolve from half-hour to hourly service in the fall and as new stops are exchanged for old stops, it will be necessary to inform the riding and non-riding community with news releases sent to local print and broadcast media. These funds will be used to buy two ads in the Cape Codder and the Provincetown Banner for such purposes.

3.11 Ad Shell

The most effective and economical way to launch a new fall and winter ad campaign for print media is to have a graphic designer create an ad "shell" or a creative frame into which changing copy is inserted over time. Having an ad shell also contributes to a consistent and recognizable look for the Flex brand. The contractor will provide a professional ad shell.

3.12 **Multiple Ride Pass Stickers**

The Cape Cod RTA is planning to introduce new multiple-ride and unlimited-ride passes for Flex passengers during this period, to provide a discount fare incentive for frequent riders. The

June 15, 2006 Statement of Work: CAPE COD FLEX ROUTE STRATEGIC PLANNING AND IMPLEMENTATION Page 5

marketing program will support that initiative with strategic direction and by printing 5,000 lapel stickers for use by bus drivers, frequent riders and others in the community. The stickers, in the two flex colors, will be about 3" in diameter.

Ride & Walk to Work 3.13

The key to building Flex ridership is to promote use of the bus for journey-to-work commuting on the Lower/Outer Cape. The marketing program will support the work of the Outreach Coordinator with printed materials that promote "Ride & Walk to Work." These materials will be developed in cooperation with participating employers and may include fliers, lapel stickers and paycheck stuffers. All materials will be printed in the two Flex colors on glossy stock in quantities of about 500.

4.0 DELIVERABLES AND SCHEDULE

The deliverables will be a monthly report incorporating materials from multiple information sources documenting and detailing the activities and milestones from the Tasks identified in 3.1. In addition, the reports will provide the Volpe Center information it will use for other Cape Cod tasks including ITS planning, regional transportation planning, assistance to the Cape Cod National Seashore in identifying future planning/capital purchase strategies, and a possible Environmental Assessment.

4.1 **Deliverables and Budget Schedule**

The successful bidder will commit an average of fifteen-twenty hours per week to the project over 25 weeks from project commencement. It should be noted that there will be a heavy emphasis for marketing materials during the summer 2006 season.

Deliv	<u>rerables</u>	<u>Due Date</u>
(1)	Monthly report	30 days from project commencement, then monthly
(2)	Final Report to Volpe Center	30 days from conclusion of project

June 15, 2006 Statement of Work: Page 6

Statement of Work:

CAPE COD FLEX ROUTE STRATEGIC PLANNING AND IMPLEMENTATION

Page 7

Request for Quotation (RFQ) No. DTRT57-06-Q-80085 PR No. 3C-5001 Page 1 of 6

VOLPE CENTER/ACQUISITION MANAGEMENT DIVISION (AMD) TERMS AND CONDITIONS—SIMPLIFIED ACQUISITIONS

[REMINDER: Offerors and Contractors may obtain information on central contractor registration and annual confirmation requirements via the internet at http://www.ccr.gov or by calling 1-888-227-2423, or 269-961-5757.]

FAR 52.213-4 Terms and Conditions – Simplified Acquisitions

FEB 2006

(Other Than Commercial Items)

(c) FAR 52.252-2 Clauses incorporated by Reference (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically at these address(es):

www.arnet.gov/far; www.dot.gov/ost/m60/tamtar; farsite.hill.af.mil/vffar.htm. [DELETE: 52.232-34 as the Volpe Center Payment Office uses the CCR database.]

FAR 52.204-7 Central Contractor Registration

OCT 2003

The following clauses marked with an "X" also apply to this RFQ/award. Those clause fill-ins noted with an asterisk (*) require completion by the contractor. Otherwise the Government is required to complete all fill-ins.

NUMBER	TITLE	DATE
52.207-5	Option to Purchase Equipment	FEB 1995
52.211-16	Variation in Quantity	APR 1984
	% Increase,% Decrease	
	Applies to:	
52.213-2	Invoices	APR 1984
∑ 52.213-3	Notice to Supplier	APR 1984
∑52.217-6	Option For Increased Quantity	MAR 1989
_	Insert the period of time for exercising the option:	
	Within 30 days before the contract expires.	
52.217-8	Option to Extend Services	NOV 1999
	The written notice to exercise the option will be	
	issued within: 30 days before the contract expires.	
∑ 52.217-9	Option to Extend the Term of the Contract	MAR 2000
	Insert the period of time within which the	
	CO may exercise the option and give preliminary	
	written notice:	
	30 and 60 days respectively before the contract expires	
	(c)[Insert the total duration of the contract.]	
52.219-3	Notice of Total HUBZone Set-Aside	JAN 1999
52.219-5	Very Small Business Set-Aside	JUN 2003
_	Insert the Designated SBA District:	
	Alternate I	MAR 1999
	Alternate II	JUN 2003
52.219-6	Notice of Total Small Business Set-Aside	JUN 2003
	Alternate I	OCT 1995
52.219-14	Limitations on Subcontracting	DEC 1996
52.222-43	Fair Labor Standard Act and Service Contract Act-	MAY 1989
	Price Adjustment (Multiple Year and	
	Option Contracts)	
52.222-47	SCA Minimum Wages & Fringe Benefits	MAY 1989
	Contractor:	
	Union:	

52.222-48 *	Exemption from Application of Service Contract Act	AUG 1996
	Provisions for Contracts for Maintenance, Calibration,	
	and/or Repair of Certain Information Technology,	
	Scientific and Medical and/or Office and Business	
	Equipment – Contractor Certification	
	*Offeror completes certification:	
	<u>Certification</u>	
	The Offeror certifies does not certify that equipment	
	to be serviced are commercial items; services to be provided	
	are at established catalogue prices; and contractor uses same	
	compensation plan for all employees.	
52.223-6	Drug Free WorkPlace	MAY 2001
□	(Individuals)	3.5.4.7.4.00.5
52.223-12	Refrigeration Equipment And Air Conditioners	MAY 1995
52.225-3	Buy American Act- North American Free Trade	
	Agreement – Israeli Trade Act	JUN 2003
	Alternate I	MAY 2002
M=2 227 14	Alternate II	MAY 2002
52.227-14	Rights in Data-General	JUN 1987
52.227-19	Commercial Computer Software-Restricted Rights	JUN 1987
52.227-23	Rights to Proposal Data (Technical)	JUN 1987
	Insert page numbers excluded from unlimited Government	
	Rights: Except for data contained on pages	
	Insert date of proposal: Proposal dated	
52.232-2	Payments Under Fixed-Price Research and Development	4 DD 1004
M	Contracts	APR 1984
52.232-18	Availability of Funds	APR 1984
52.237-2	Protection of Government Buildings, Equipment, and Vegetation	APR 1984
52.245-2	Government Property (Fixed Price Contracts)	JUN 2003
52.245-4	Government-Furnished Property (Short Form)	JUN 2003
52.246-1	Contractor Inspection Requirements	APR 1984
52.246-16	Responsibility for Supplies	APR 1984
52.247-35	F.O.B. Destination, Within Consignee's Premises	APR 1984
∑ 52.249-8	Default (Fixed-Price or Sevice)	APR 1984
	OTHER FAR CLAUSES which apply to this award.	
∑52,252-6 Aı	uthorized Deviations in Clauses (APR 1984)	
	(
(a) The use in th	nis solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter	1) clause with a
	ation is indicated by the addition of "(DEVIATION)" after the date of the clause.	

(b) The use in this solicitation or contract of any Transportation Acquisition Regulation (48 CFR Chapter 12) clause with an authorized deviation is indicated by the addition of "(DEVIATION)" after the name of the regulation.

52.219-17 Section 8(a) Award (DEC 1996) (DEVIATION)

(a) By execution of a contract, the Small Business Administration (SBA) agrees to the following:

(1) (**DELETED**)

(2) Except for novation agreements and advance payments, delegates to the RSPA/Volpe Center the responsibility for administering the contract with complete authority to take any action on behalf of the Government under the terms and conditions of the contract; provided, however that the contracting agency shall give advance notice to the SBA before it issues a final notice terminating the right of the subcontractor to proceed with further performance, either in whole or in part, under the contract.

DTS85F.23 12/03

- (3) That payments to be made under the contract will be made directly to the subcontractor by the contracting activity.
- (4) To notify the RSPA/Volpe Center Contracting Officer immediately upon notification by the subcontractor that the owner or owners upon whom 8(a) eligibility was based plan to relinquish ownership or control of the concern.
- (5) That the subcontractor awarded a subcontract hereunder shall have the right of appeal from decisions of the cognizant Contracting Officer under the "Disputes" clause of the subcontract.
- (b) The offeror/subcontractor agrees and acknowledges that it will, for and on behalf of the SBA, fulfill and perform all of the requirements of the contract.
- (c) The offeror/subcontractor agrees that it will not subcontract the performance of any of the requirements of this subcontract to any lower tier subcontractor without the prior written approval of the cognizant Contracting Officer of the RSPA/Volpe Center.
- (e) (NEW) This contract is issued as a direct award between the contracting activity and the 8(a) contractor pursuant to the Memorandum of Understanding between the Small Business Administration (SBA) and the Department of Transportation (DOT). SBA does retain responsibility for 8(a) certification, 8(a) eligibility determinations and related issues, and providing counseling and assistance to the 8(a) contractor under the 8(a) program. The cognizant SBA district office is:

| 52.222-42 -- Statement of Equivalent Rates for Federal Hires (MAY 1989)

In compliance with the Service Contract Act of 1965, as amended, and the regulations of the Secretary of Labor (29 CFR Part 4), this clause identifies the classes of service employees expected to be employed under the contract and states the wages and fringe benefits payable to each if they were employed by the contracting agency subject to the provisions of 5 U.S.C. 5341 or 5332.

> This Statement is for Information Only: It is not a Wage Determination

Employee Class	Monetary Wage Fringe Benefits

52.223-11 -- Ozone-Depleting Substances (MAY 2001)*

- (a) Definition. "Ozone-depleting substance," as used in this clause, means any substance the Environmental Protection Agency designates in 40 CFR Part 82 as-
- (1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon tetrachloride, and methyl chloroform; or
- (2) Class II, including, but not limited to hydrochlorofluorocarbons.

atmosphere.

(b) The Contractor shall label products which contain or are manufactured with ozonedepleting substances in the manner and to the extent required by 42 U.S.C. 7671j (b), (c), and (d) and 40 CFR Part 82. Subpart E. as follows:

Warning Contains (or manufactured with, if applicable) * a substance(s) which harm(s) public health and environment by destroying ozone in the upper

* The Contractor shall insert the name of the substance(s).

Transportation Acquisition Regulation (48 CFR CHAPTER 12) Clauses (TAR Clauses incorporated by reference)

NUMBER	TITLE	DATE
1252.211-71 1252.215-70	Index for Specifications Key Personnel and/or Facilities	OCT 1996 OCT 1994
1252.222-70	Strikes or Picketing Affecting Timely Completion of the Contract Work	OCT 1994

DTS85F.23 12/03

APPENDIX A Page 4 of 6

1252.222-71	Strikes or Picketing Affecting Access to a DOT Facility	OCT 1994
1252.223-70*	Removal or Disposal of Hazardous Substances- Applicable Licenses and Permits *Offeror completes certification: The Contractor certifies that is has * does not have * all licenses and permits required by Federal, state and local laws to perform hazardous substance(s) removal or disposal services. [Insert period of time for obtaining all requisite licenses and permits] days after award.	DEC 1997
1252.223-71	Accident and Fire Reporting	OCT 1994
1252.223-72	Protection of Human Subjects	OCT 1994
1252.228-70	Loss of or Damage to Leased Aircraft	DEC 1997
1252.228-71	Fair Market Value of Aircraft	OCT 1994
	[Insert fair market value] (a) \$	
1252.228-72	Risk and Indemnities	DEC 1997
1252.236-70	Special Precautions for Work at Operating Airports	OCT 1994
1252.237-71*	Certification of Data	JAN 1996
	*Offeror completes certification:	
	Signature:	
	Date:	
	Typed Name and Title:	
	Company Name:	-
1252.237-72	Prohibition on Advertising	- JAN 1996
1252.242-71	Contractor Testimony	OCT 1994
1252.247-72	F.O.B. Origin Only	OCT 1996
1252.247-73	F.O.B. Destination Only	OCT 1996
1252.247-77	Supply Movement in the Defense Transportation System	OCT 1996
Other TAR Clauses whic	h apply to this award:	
		
		

VOLPE CENTER CLAUSES

Volpe 197 --- DOT Information Security Requirements (APR 2003)

1. Access to Sensitive Information.

- a. Work under this contract may involve access to sensitive information, as described in paragraph d below, which shall not be disclosed by the contractor unless authorized by the contracting officer. To protect sensitive information, the contractor shall provide training to any contractor employee authorized access to sensitive information and, upon request of the Government, provide information as to an individual's suitability to have such authorization. Contractor employees found by the Government to be unsuitable or whose employment is deemed contrary to the public interest or inconsistent with the best interest of national security, may be prevented from performing work under the particular contract when requested by the contracting officer.
- b. The contractor shall ensure that contractor employees are: (1) citizens of the United States of America or an alien who has been lawfully admitted for permanent residence or employment (indicated by immigration status) as evidenced by Immigration and Naturalization Service documentation; and (2) have background investigations in accordance with DOT Order 1630.2B, Personnel Security Management.
- c. The contractor shall include the above requirements in any subcontract awarded involving access to Government facilities, sensitive information, and/or resources.
- d. Sensitive Information is proprietary data or other information that, if subject to unauthorized access, modification, loss or misuse could adversely affect national interest, conduct of Federal programs, or privacy of individuals specified in the Privacy Act, but has not been specifically authorized to be kept secret in the interest of national defense or foreign policy under an Executive Order or Act of Congress."

2. Information Technology (IT) Services.

- a. The contractor shall be responsible for IT security for all systems operated by or connected to a DOT network, regardless of location. This includes any IT resources or services in which the contractor has physical or electronic access to DOT's sensitive information that directly supports the mission of DOT (e.g., hosting DOT e-Government sites or other IT operations). If necessary, the Government shall have access to contractor and any subcontractor facilities, systems/networks operated on behalf of DOT, documentation, databases and personnel to carry out a program of IT inspection (to include vulnerability scanning), investigation and audit to safeguard against threats and hazards to DOT data or IT systems.
- b. Within 30 days of contract award, the contractor shall develop and provide to the Government for approval, an IT Security Plan which describes the processes and procedures the contractor will follow in performance of this contract to ensure the appropriate security of IT resources developed, processed, or used under this contract. This Plan shall be written and implemented in accordance with applicable Federal laws including: The Computer Security Act of 1987 (40 U.S.C. 1441 et seq.), the Clinger-Cohen Act of 1996, and the Government Information Security Reform Act (GISRA) of 2000 and meet Government IT security requirements including: OMB Circular A-130, Management of Federal Information Resources, Appendix 111, Security of Federal Automated Information Resources; National Institute of Standards and Technology (NIST) Guidelines; Departmental Information Resource Management Manual (DIRMM) and associated guidelines; and DOT Order 1630.2B, Personnel Security Management.
- c. The contractor shall screen their personnel requiring privileged access or limited privileged access to systems operated by the contractor for DOT or interconnected to a DOT network in accordance with DOT Order 1630.2B, Personnel Security Management and ensure contractor employees are trained annually in accordance with OMB Circular A-130, GISRA, and NIST requirements with a specific emphasis on rules of behavior.

- d. The contractor shall immediately notify the contracting officer when an employee terminates employment that has access to DOT information systems or data.
- e. The contractor shall include the above requirements in any subcontract awarded for IT services.
- f. IT means any equipment or interconnected system or subsystem of equipment used in the automatic acquisition, storage, manipulation, management, movement, control, display, switching, interchange, transmission, or reception of data or information and as further defined in OMB Circular A-130 and the Federal Acquisition Regulation Part 2.